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DRAFT-WORK IN PROCESS

SIDEWALK OR MULTI-USE TRAIL OR

DRIVEWAY APRON

ROADWAY

STATION PLATFORM

DEDICATED GUIDEWAY

EXISTING RIGHT OF WAY

RETAINING WALL

BRIDGE/UNDERPASS

EXISTING SIGNAL SYSTEM

TO REMAIN INPLACE

PROPOSED SIGNAL SYSTEM

BRT IN MIXED TRAFFIC

MEDIAN

LEGEND

PROPOSED GREEN SPACE

EXISTING WETLAND DELINEATION

EXISTING PROPERTY LINE

POTENTIAL STORMWATER BMP LOCATION

PARK AND RIDE

MODIFY EXISTING SIGNAL SYSTEM

POTENTIAL LINEAR STORMWATER BMP

LOCATIONS WITHIN RCRRA RIGHT OF WAY

LIMITS OF DISTURBANCE

PROPOSED DIRECTIONAL LANE USE

CONSTRUCTION BY OTHERS

LOCAL BUS ROUTE

SHOULDER

PARTIAL PROPERTY ACQUISITION

ADA AMERICANS WITH DISABILITIES ACT

AVE AVENUE

BAT BUSINESS ACCESS AND TRANSIT

BGN BEGIN

BVC BEGINNING VERTICAL CURVE

BLVD BOULEVARD

BRT BUS RAPID TRANSIT

BP          BEGIN POINT

C&G CURB AND GUTTER

CENTERLINE

CLR CLEAR

CONC CONCRETE

CR COUNTY ROAD

CSAH COUNTY STATE AID HIGHWAY

CT COURT

DR DRIVE

EB EAST BOUND

EL ELEVATION

EP END POINT

EVC ENDING VERTICAL CURVE

EX EXISTING

HP HIGHPOINT

HWL HIGH WATER LINE

LN LANE

LP LOW POINT

MAX MAXIMUM

ME MATCH EXISTING

MID MIDPOINT OF CURVE

MIN MINIMUM

N NORTH

NB NORTHBOUND

NIC NOT IN CONTRACT

NTS NOT TO SCALE

NWL NORMAL WATER LINE

PC POINT OF CURVE

PE PERMANENT EASEMENT

PGL PROFILE GRADE LINE

PI POINT OF INTERSECTION

PKWY PARKWAY

POT POINT ON TANGENT

PRC POINT OF REVERSE CURVATURE

PROP PROPOSED

PT POINT OF TANGENT

PVI POINT OF VERTICAL INTERSECTION

R RADIUS (FEET)

RD ROAD

ROW RIGHT OF WAY

S SOUTH

SAN SANITARY

SB SOUTHBOUND

ST STREET

STA STATION

STM STORM

TBD TO BE DETERMINED

TE TEMPORARY EASEMENT

TERR TERRACE

TH TRUNK HIGHWAY

TYP TYPICAL

UG UNDERGROUND

VAR VARIES

VC VERTICAL CURVE

Vd DESIGN VELOCITY (MPH)

WB WEST BOUND

WM WATERMAIN

ABBREVIATIONS

SHEET NO.

OF

RUSH LINE BRT PROJECT
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RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



ONLY BUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



ONLYBUS

ONLY BUS

ONLY BUS

ONLY BUS ONLY BUSONLYBUSONLYBUS

ONLYBUS

ONLY BUS

ONLY
BUS

ONLYBUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



|
|

|
|

|
|

ONLY BUSONLYBUS

ONLYBUS

ONLY BUS

ONLY BUS

ONLYBUS

ONLY BUS

ONLYBUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



ONLY BUS

ONLYBUSONLYBUS

ONLY BUS

ONLY BUSONLY BUS

ONLYBUS ONLYBUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



ONLY BUS

ONLYBUS

ONLY BUS

ONLYBUS

ONLY BUSONLYBUS

ONLYBUS

ONLY BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020



O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

O
N

L
Y

B
U

S

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020



ONLY

ONLY
BUS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
15% PLANS - 07/01/2020

DESIGN ALTERNATIVE - TRAIL UNDERPASS AT GATEWAY TRAIL
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LARPENTEUR AVENUE SIDEWALK IMPROVEMENTS
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SITE PLAN - UNION DEPOT
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SITE PLAN - EAST METRO GARAGE
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SITE PLAN - HIGHWAY 36 STATION
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HIGHWAY 36 STATION CONCEPT - HARVEST PARK CONTEXT PLAN
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SITE PLAN - MAPLEWOOD MALL TRANSIT STATION
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SITE PLAN - COUNTY ROAD E PARK AND RIDE



EXISTING TYPICAL SECTION
ROBERT STREET - 7TH STREET TO 9TH STREET

PROPOSED TYPICAL SECTION
ROBERT STREET - 7TH STREET TO 9TH STREET
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RUSH LINE BRT PROJECT
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EXISTING TYPICAL SECTION
ROBERT STREET - 9TH STREET TO 11TH STREET

PROPOSED TYPICAL SECTION
ROBERT STREET - 9TH STREET TO 11TH STREET
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EXISTING TYPICAL SECTION
ROBERT STREET - 12TH STREET TO 14TH STREET

PROPOSED TYPICAL SECTION
ROBERT STREET - 12TH STREET TO 14TH STREET
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EXISTING TYPICAL SECTION
14TH STREET - ROBERT STREET TO JACKSON STREET

PROPOSED TYPICAL SECTION
14TH STREET - ROBERT STREET TO JACKSON STREET
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EXISTING TYPICAL SECTION
JACKSON STREET - UNIVERSITY AVENUE TO MT. AIRY STREET STATION

PROPOSED TYPICAL SECTION
JACKSON STREET - UNIVERSITY AVENUE TO MT. AIRY STREET STATION
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EXISTING TYPICAL SECTION
JACKSON STREET - MT. AIRY STREET STATION

PROPOSED TYPICAL SECTION
JACKSON STREET - MT. AIRY STREET STATION
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
PHALEN BOULEVARD - OLIVE STREET TO CAYUGA STREET

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - OLIVE STREET TO CAYUGA STREET

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
PHALEN BOULEVARD - CAYUGA STREET TO PAYNE AVENUE

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - CAYUGA STREET TO PAYNE AVENUE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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EXISTING TYPICAL SECTION
PHALEN BOULEVARD - PAYNE AVENUE TO NEID LANE

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - PAYNE AVENUE TO NEID LANE
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RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
PHALEN BOULEVARD - ON STRUCTURE EAST OF ARCADE STREET

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - ON STRUCTURE EAST OF ARCADE STREET

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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PROPOSED TYPICAL SECTION
ARCADE STREET - ON STRUCTURE

CONNECTION TO PHALEN BOULEVARD DEDICATED GUIDEWAY

EXISTING TYPICAL SECTION
ARCADE STREET - ON STRUCTURE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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EXISTING TYPICAL SECTION
PHALEN BOULEVARD - FOREST STREET UNDERPASS

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - FOREST STREET UNDERPASS
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RUSH LINE BRT PROJECT
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EXISTING TYPICAL SECTION
PHALEN BOULEVARD - EARL STREET UNDERPASS

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - EARL STREET UNDERPASS

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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EXISTING TYPICAL SECTION
PHALEN BOULEVARD - ARCADE STREET TO JOHNSON PARKWAY

PROPOSED TYPICAL SECTION
PHALEN BOULEVARD - ARCADE STREET TO JOHNSON PARKWAY

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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PROPOSED TYPICAL SECTION
PHALEN BOULEVARD/BRUCE VENTO REGIONAL TRAIL - JOHNSON PARKWAY BRIDGE
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RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - JOHNSON PARKWAY TO LARPENTEUR AVENUE

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - JOHNSON PARKWAY TO LARPENTEUR AVENUE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - LARPENTEUR AVENUE TO TH 36

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - LARPENTEUR AVENUE TO TH 36

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TH 36 BRIDGE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TH 36 AVENUE TO BEAM AVENUE

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TH 36 TO BEAM AVENUE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TRAIL SPLIT SOUTH OF BEAM AVENUE

PROPOSED TYPICAL SECTION
BRUCE VENTO REGIONAL TRAIL - TRAIL SPLIT SOUTH OF BEAM AVENUE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BEAM AVENUE

PROPOSED TYPICAL SECTION
BEAM AVENUE
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RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
DEDICATED GUIDEWAY - COUNTY ROAD D TO I-694 BRIDGE

DEDICATED GUIDEWAY - I-694 BRIDGE TO BUERKLE ROAD STATION

PROPOSED TYPICAL SECTION
DEDICATED GUIDEWAY - COUNTY ROAD D TO I-694 BRIDGE

DEDICATED GUIDEWAY - I-694 BRIDGE TO BUERKLE ROAD STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
DEDICATED GUIDEWAY - BRIDGE OVER I-694

PROPOSED TYPICAL SECTION
DEDICATED GUIDEWAY - BRIDGE OVER I-694

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
DEDICATED GUIDEWAY - BUERKLE ROAD STATION

PROPOSED TYPICAL SECTION
DEDICATED GUIDEWAY - BUERKLE ROAD STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BUERKLE ROAD - DEDICATED GUIDEWAY TO FANUM ROAD

PROPOSED TYPICAL SECTION
BUERKLE ROAD - DEDICATED GUIDEWAY TO FANUM ROAD

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
BUERKLE ROAD - FANUM ROAD TO TH 61

PROPOSED TYPICAL SECTION
BUERKLE ROAD - FANUM ROAD TO TH 61

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - BUERKLE ROAD TO WILLOW LAKE BOULEVARD

PROPOSED TYPICAL SECTION
TH 61 - BUERKLE ROAD TO WILLOW LAKE BOULEVARD

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT
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TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - WILLOW LAKE BOULEVARD TO COUNTY ROAD E STATION

PROPOSED TYPICAL SECTION
TH 61 - WILLOW LAKE BOULEVARD TO COUNTY ROAD E STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



PROPOSED TYPICAL SECTION
TH 61 COUNTY ROAD E STATION

EXISTING TYPICAL SECTION
TH 61 - COUNTY ROAD E STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - COUNTY ROAD E STATION TO BRIDGE OVER BNSF RAILWAY

PROPOSED TYPICAL SECTION
TH 61 - COUNTY ROAD E STATION TO BRIDGE OVER BNSF RAILWAY

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - BRIDGE OVER BNSF RAILWAY

PROPOSED TYPICAL SECTION
TH 61 - BRIDGE OVER BNSF RAILWAY

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - CEDAR AVENUE STATION

PROPOSED TYPICAL SECTION
TH 61 - CEDAR AVENUE STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - CEDAR AVENUE STATION TO COUNTY ROAD F

PROPOSED TYPICAL SECTION
CEDAR AVENUE STATION TO COUNTY ROAD F

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - COUNTY ROAD F TO WHITE BEAR AVENUE

PROPOSED TYPICAL SECTION
TH 61 - COUNTY ROAD F TO WHITE BEAR AVENUE

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



PROPOSED TYPICAL SECTION
TH 61 - WHITE BEAR AVENUE TO WHITAKER STREET STATION

EXISTING TYPICAL SECTION
TH 61 - WHITE BEAR AVENUE TO WHITAKER STREET STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - WHITAKER STREET STATION

PROPOSED TYPICAL SECTION
TH 61 - WHITAKER STREET STATION

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - WHITAKER STREET STATION TO TH 96

PROPOSED TYPICAL SECTION
TH 61 - WHITAKER STREET STATION TO TH 96

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - TH 96 TO 2ND STREET

PROPOSED TYPICAL SECTION
TH 61 - TH 96 TO 2ND STREET

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61- 2ND STREET TO 5TH STREET

PROPOSED TYPICAL SECTION
TH 61 - 2ND STREET TO 5TH STREET

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
TH 61 - 5TH STREET TO 10TH STREET

PROPOSED TYPICAL SECTION
TH 61 - 5TH STREET TO 10TH STREET

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
WASHINGTON AVE - 7TH STREET TO 8TH STREET

PROPOSED TYPICAL SECTION
WASHINGTON AVE - 7TH STREET TO 8TH STREET

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS



EXISTING TYPICAL SECTION
8TH STREET - DIVISION AVE TO TH61

PROPOSED TYPICAL SECTION
8TH STREET - DIVISION AVE TO TH61

DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020

TYPICAL SECTIONS
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DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020PLATFORM PLANS

15% PLANS - 07/01/2020
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DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020PLATFORM PLANS

15% PLANS - 07/01/2020
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DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020PLATFORM PLANS

15% PLANS - 07/01/2020
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DRAFT-WORK IN PROCESS

RUSH LINE BRT PROJECT

15% PLANS - 07/01/2020PLATFORM PLAN AND SECTION

15% PLANS - 07/01/2020
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